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TO: Debra Dorsey DATE: 4/19/2019
11201 Renner Rd. CONTRACT # 68HE0719D0001 #/T.O. #2
Lenexa KS. 66219 SITE NAME: Holden Business Park
ATTENTION: Task Order # SsID:
IGE Developed by: Description: Phase Il ESA
EPA ID: CONTRACTOR HOURS / OT WORK BOX
LABOR
Estimated # Weeks Days/Week Hours/Day
CLIN# STRAIGHT TIME TOTAL 7.00 10.00
OCCUPATION QUANTITY | HOURS RATE AMOUNT AMOUNT
00001 |Principal Professional 1 16.0 124.58 $1,993.28 $ 1,993.28 Total Hours oT
00002 |Senior Scientist 1 60.0 89.89 $5,393.40 $ 5,393.40
00003 |Junior Scientist 1 120.0 61.07 $7,328.40 $ 7,328.40 OT HOURS 0.00
00002 |Senior Engineer 0 0.0 96.90 $0.00 $ -
00003 |Junior Engineer 0 0.0 68.63 $0.00 $ -
00004 |Senior Technician 1 24.0 68.56 $1,645.44 $ 1,645.44
00005 [Junior Technician 1 0.0 56.82 $0.00 $ -
00002 |IT Professional 1 4.0 88.80 $355.20 $ 355.20
00005 IT Technician 1 0.0 54.24 $0.00 $ -
00004 |Contract Admin. 1 20 71.70 $143.40 $ 143.40
00006 | Clerical support 1 8.0 52.44 $419.52 $ 419.52
"A" TOTAL $ 17,278.64
OTHER DIRECT COSTS
CLIN# 0008 COSsT/ G&A TOTAL
QTY UNIT UNIT COSTS 5.32% AMOUNT _
Travel:
Vehicle 3.00 DAYS 75.00 225.00 11.97 [ $ 236.97
Lodging and Per Diem 6.00 DAYS 95.00 570.00 3032 | $ 600.32
ODCs:
Mail/Ship 1.00 EVENTS 50.00 50.00 266 | $ 52.66
Photocopies 500.00 COPIES 0.14 70.00 372 |$ 73.72
Telephone/Cellphone 15.00 DAYS 2.80 42.00 223 (% 44.23
Computer Costs 15.00 DAYS 5.00 75.00 399§ 78.99
Analytical 10.00 SAMPLES 400.00 4,000.00 212.80 | $ 4,212.80
Supplies 1.00 UNIT 1,000.00 1,000.00 5320 | $ 1,053.20
Equipment 1.00 MONTHS 2,100.00 2,100.00 11172 | $ 2,211.72
b actor 1.00 EVENTS 2,500.00 2,500.00 2,500.00 | § 5,000.00
"B" TOTAL $ 13,564.62
PROJECT ASSUMPTIONS:
This project is to conduct a Phase Il Environmental Site Assessment. The estimate involves three weeks for
conference calls, arrangement for subcontractor and laboratory. Three days of field work for data collection Phase II
Travel (2 people x 3 days) and shipments. One week to review lab data, QA/QC, and Phase Il Report.
"A" TOTAL $ 17,278.64
"B" TOTAL $ 13,564.62
GRAND TOTAL $ 30,843.26

A principal professional shall provide overall management of the Site Assessment Task Order activities as directed.

A senior scientist/engineer shall conduct the Preliminary Assessment / Site Investigations, including equipment deployment,
coordination with the EPA Regional or specialty laboratory, sample shipping, Chain of Custody, Quality Assurance Project Plans, Quality Assurance Analysis of Data,
perform sampling activities, write reports, quality control review of reports, site access agreements, and other tasks. A junior scientist/engineer may assist.

A senior technician shall provide field support including ordering sample supplies, equipment maintenance and checks, sampling and sampling support
field errands, and other assistance or tasks. A junior technician may assist under the guidance of a senior technician

A IT Professional and IT Technician assist in developing and maintaining regional sensitive environment atlases, flexviewers, geographical data, field data,
create maps, and other information technology needs for project support and management.

Contract administrators will be required to set up project files, perform conflict of interest checks, assist with procurement needs, administer payment for all project-related invoices, and ensure proper formatting of project deliverabli



	Estimate  (2)

